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                       201 - GENERAL WORK PROVISIONS 
 
 

Unless specifically stipulated otherwise in the Contract Documents, the 
requirements of this section shall be applicable to all of the Contractor's work 
under the contract. 

 
The Contractor shall perform the work on the project as an independent 
contractor.  Under no circumstances will the Contractor be deemed an employee 
or representative of the City. 

 
The Contractor shall furnish all materials not specifically listed as being furnished 
by the City, and all labor, equipment, materials, supervision, tools, supplies, and 
incidentals required to complete the project. 

 
The Contractor shall consider the specifications and drawings to be 
complementary.  Those items that are necessary to complete the work, which are 
shown on the drawings but not specifically covered in the specifications, or which 
are covered in the specifications but not shown on the drawings, shall be 
furnished by the Contractor as though detailed and described in both. 

 
The specifications and drawings may not be complete in every detail.  The 
Contractor shall comply with their manifest intent and general purpose, taken as a 
whole, and shall not avail himself of any errors or omissions therein to the 
detriment of the work or the Owner.  Should any conflict, error, omission or 
discrepancy appear in the drawings and specifications, instructions of Owner or 
Engineer, or in work performed by others, the Contractor shall notify the 
Engineer at once, and the Engineer will issue a written clarification, which is to 
be followed by the Contractor.  If the Contractor proceeds with any of the work in 
question prior to receiving such clarifications, all necessary corrections shall be at 
the Contractor's expense.  
 
The Contractor shall not subcontract any portion of the work, or perform any 
extra work, without prior written approval by the Engineer.  The subcontractor’s 
list in the contract documents serves as that approval.  Any changes after contract 
execution must be approved in writing. 

 
The Contractor shall comply with all of the governmental rules and regulations 
applicable to work associated with the project. 

 
The Contractor shall provide a competent construction supervisor for the project.  
Said supervisor shall be on the job site at all times directly supervising 
construction.  Any instructions given to said supervisor by the Engineer shall be 
considered as having been given to the Contractor. 

 
After the work has been awarded to the Contractor, the Engineer shall furnish the 
Contractor, with reasonable promptness, as many reproductions of the Plans and 
Specifications as the Engineer feels necessary to properly perform the work. 
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The Engineer shall, at their discretion, call for regularly scheduled project update 
meetings.  If so, the Contractor and all subcontractors, who have active project 
work, shall send a responsible person to each and every meeting.  If the 
Contractor or subcontractor cannot attend, they shall call in advance of the 
meeting to excuse themselves.   
 
The Contractor shall be responsible for all notifications to abutting property 
owners regarding construction activities and road closures.  The Contractor shall 
do so by writing a letter/notice and then either hand deliver or mail the 
construction notice to all affected property owners prior to starting the work on 
each street.  The Contractor shall submit a copy of all notices to the Engineer 
prior to distribution to the property owners.  The City will forward telephone calls 
regarding construction scheduling and access problems, etc. to the Contractor so 
that communication is clear.  All costs for preparing and delivering all of these 
construction notices shall be classified as incidental. 
 
The Contractor shall carefully remove all existing (curbside) mailboxes within the 
construction limits on all of the streets included in this project.  The Contractor 
shall carefully place the existing mailboxes in a safe place on each respective 
property. 

 
The Manitowoc Post Office is willing to furnish the Contractor with temporary 
mailboxes and deliver them to the location of the temporary mailbox site.  The 
temporary mailboxes come in a bank of boxes, having one support column, with 
each bank of boxes having 8, 12, or 16 individual mailboxes.  The mailbox 
support column must be anchored to a slab of concrete.  The concrete shall be 
furnished and installed by the Contractor and the concrete slab shall be a 
minimum of two feet (2’) wide by three feet (3’) long and four inches (4”) thick 
or built to the dimensions required by the Post Office. 

 
The Contractor shall contact the Manitowoc Post Office at (920) 682-6166 to 
arrange and discuss the delivery and installation requirements of the temporary 
mailboxes.  The Contractor shall affix the property owner’s address to each 
individual mailbox as directed by the Post Office. 

 
The Contractor may, as an alternate, furnish and install his own bank of 
mailboxes, which shall be supported on wooden supports, all to the satisfaction of 
the Engineer and the Post Office.   The Contractor shall affix the property owner’s 
address to each mailbox. 

 
The Contractor shall remove the temporary bank of mailboxes at the completion 
of the project and shall restore all disturbed areas with topsoil and seed. 

 
The Contractor shall not be responsible for replacing the existing permanent 
mailboxes in front of each property upon completion of the street improvement. 

 
All costs for removing the existing mailboxes in front of each property, installing 
and anchoring each temporary bank of mailboxes including the concrete slab, 
removal of the temporary bank of mailboxes, the concrete slab and all lawn 
restoration shall be included in the unit price bid for each bank of  “Temporary 
Mailboxes”. 



 
REVISION DATE   1/19/07        p. 200 - 3 

 
The Engineer or his representative shall take the final measurements for all work 
under this contract.  The Contractor may elect to have a representative present 
during the final measurements.  If the Contractor does not have a representative 
present for final measurements, then the Engineer’s measurements will stand as 
the final measurement. 
 
For every calendar day of delay in the completion of the work beyond the time 
specified, unless extended by written agreement, there shall be deducted from the 
amount due under this Contract as fixed, agreed and liquidated damages, the sum 
of One Hundred Dollars ($100), unless the Contract’s Special Provisions and 
Conditions provides for a different amount. This sum shall be due to the Owner 
from the Contractor by reason of inconvenience to the public and other items, 
which have caused an expenditure of public funds resulting from his failure to 
complete the work within the time specified in the contract. 
 
The Contractor shall be liable for extra inspection charges the City incurs due to 
the Contractor’s failure to meet the specified completion date(s).  For every 
working day of delay in completion of the work beyond the time specified, unless 
extended by written agreement, there shall be deducted from any monies due the 
Contractor the sum of Two-Hundred Fifty Dollars ($250) for inspection fees 
incurred as a result of the late work, unless a different amount is provides for in 
the Contact’s Special Provisions and Conditions. 
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                      202 - PRECONSTRUCTION CONFERENCE 
 
 

Before work commences on the project, the Engineer will schedule and hold a 
Preconstruction Conference.  The Contractor's construction supervisor and the 
foremen for any and all subcontractors shall attend this meeting.  Representatives 
of the Gas, Electric, Telephone Utilities, Cable TV, Water Utility, Sewer Utility, 
Department of Public Works, and others deemed necessary will also be invited to 
attend.  

 
A detailed written schedule of construction activities shall be submitted by the 
general contractor and discussed at this meeting and shall be agreed upon by all 
involved.  The Contractor shall not hold the City responsible for any added 
expenses due to alteration of the Contractor's proposed schedules to meet the 
needs of the City or the utilities.  All such schedules shall meet the executed 
contract time requirements. 

 
If the Engineer deems it necessary, there will also be a preconstruction conference 
with each subcontractor at least two working days prior to the start of work by the 
subcontractor. 

 
Normally included in the agenda items for the Preconstruction Meeting are the 
following subjects: 

 
1. Project schedule proposed by Contractor. 
2. Traffic control plans / Access to Properties 

   3. Haul routes proposed by Contractor. 
4. Disposal sites proposed by Contractor. 
5. Erosion control plans. 
6. Inspection and Testing. 
7. Staking. 
8. Measurement of quantities. 
9. Specifications. 
10. Material Certificates. 
11. Land Survey Monuments 
12. Utility Conflicts, Timing and Coordination. 
13. Other Pertinent Issues 
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                       203 - PROJECT STAKING 
 
 
203.1  Reference Points 

The Owner shall provide engineering surveys to the Contractor to establish 
reference points for construction, which in the Engineer's judgment are necessary 
to enable the Contractor to proceed with the work.  Such reference points will 
include elevations and locations.  The Engineer shall be responsible for laying out 
the work, the Contractor shall protect and preserve the established reference 
points, and the Contractor shall not alter the reference points without the prior 
written approval of the Engineer. 

 
203.2  Staking and Restaking 

The Contractor shall report to the Engineer whenever any reference point is lost 
or destroyed or requires relocation because of necessary changes in grades or 
locations, and the Contractor shall be responsible for the cost of the Engineer 
accurately replacing or relocating such reference points. 

 
Upon completion of the staking of any segment of the project by the Engineer, the 
Contractor shall assume full responsibility for protecting all stakes and offsetting 
any additional stakes or grades which he may desire.  A cost of $50 per stake for 
re-staking or staking by the Engineer which is required due to the neglect of the 
Contractor shall be deducted from any monies due or which may become due to 
the Contractor. 

 
The Contractor shall give notice to the Engineer at least two working days prior to 
any staking needed on the project or any segment thereof.  He shall also give 
notice to the Engineer at least one working day prior to any restaking needed on 
the project. 

 
When offset stakes are set, the offset from the line shall be as requested by the 
Contractor, or recommended by the Engineer at the preconstruction conference, 
unless field conditions do not permit it. 

 
203.3  Staking Standards 

The following staking standards outline the number and location of stakes that the 
Engineer will set for various types of work unless otherwise requested by the 
Contractor and agreed to by the Engineer during the Preconstruction Conference. 
 Other staking requests by the Contractor shall be made in writing to the Engineer 
prior to commencement of the project. 

 
203.3.1 Earthwork for Roadways 

The Engineer will provide one (1) set of offset slope intercept grade stakes at one 
hundred (100) foot intervals on each side of the roadway. 

 
After the major earth moving is completed, and upon a request by the Contractor, 
the Engineer will provide one (1) set of grade stakes on centerline (or other 
location requested by the Contractor) at fifty (50) foot intervals.  The Engineer 
will also provide stakes to mark the points of curvature and points of tangency for 
horizontal and vertical curves. 
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203.3.2 Sanitary and Storm Sewer 

The Engineer will provide stakes in one of the following methods: 
 

1. For contractors using lasers, the Engineer will provide, for each 
sewer line, one stake at the center of the manhole, one offset stake at 
each manhole, and one offset stake located twenty-five (25) feet and 
fifty (50) feet from each manhole and at every one hundred (100) feet 
thereafter. 

 
2. For contractors not using lasers, the Engineer will provide, for each 

sewer line, one stake at the center of the manhole, one offset stake at 
each manhole, and one offset stake at twenty-five (25) foot intervals 
between manholes. 

 
3. For catch basins and/or inlets, the Engineer will provide three stakes 

for alignment with one stake also serving as a grade stake.  The 
alignment stakes shall be offset parallel to and referenced to the curb. 
At the Preconstruction Conference the Contractor shall specify 
whether the alignment stakes shall reference the back of the curb 
(BOC) or the face of the curb (FOC).  The grade stake will be labeled 
with the differences in elevation between the top of the grade stake 
and; 

 
1. the top of the grate at the face of the curb, 
2. the invert of the connecting pipe(s), and 
3. the top surface of the bottom slab of the catch basin box, 

(if any). 
 

All grade elevations and depths shall be referenced to the intersection 
of the inverts or the bottom of the inlet at the center of the Structure. 

 
203.3.3 Watermain 

The Engineer will provide one set of offset grade stakes at all horizontal and 
vertical break points, at all fittings, and at fifty (50) foot intervals.  In addition, the 
Engineer will provide a set of offset stakes for all hydrants and valves. 

 
203.3.4 Curb and Gutter 

The Engineer will provide offset grade stakes at 25 foot intervals on vertical 
curves and horizontal curves.  Intermediate points between the stakes shall be 
adjusted by the Contractor to form a smooth line for grade and alignment.  All 
straight sections of alignment and grade (horizontal and vertical tangent sections) 
will be staked at fifty (50) foot intervals.  The Engineer shall also stake the radius 
points for all curves.  When it is not possible to set the radius point, an offset 
stake shall be set for the midpoint of the curve.  
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203.3.5 Sidewalk 
The Engineer may provide stakes for sidewalk.  Generally, grade and alignment 
shall be set by the Contractor from the curb as indicated on the plans and details, 
unless otherwise specified by the Engineer. 

 
203.3.6 Concrete Paving 

The Engineer will provide offset grade stakes at 25 foot intervals on vertical 
curves and horizontal curves.  Intermediate points between the stakes shall be 
adjusted by the Contractor to form a smooth line for grade and alignment.  All 
straight sections of alignment and grade (horizontal and vertical tangent sections) 
will be staked at fifty (50) foot intervals.  The Engineer shall also stake the radius 
points for all curves.  When it is not possible to set the radius point, an offset 
stake shall be set for the midpoint of the curve. 
 
The Engineer shall set construction stakes or marks at 25-foot intervals.  Set and 
maintain additional stakes as necessary to establish locations and grade along 
intersecting road radii; and for auxiliary lanes, vertical curves, horizontal curves, 
and curve transitions according to the plans.  Locate stakes to within .02 feet of 
the true horizontal position, and establish elevations to within .01 feet of the true 
vertical position.  Set and maintain sufficient additional stakes at each cross-
section to achieve the required accuracy and to support the method of operations. 
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                        204 - LAND SURVEY MONUMENTS 
 
 
 
204.1  U.S. Public Land Survey Monuments 

Land survey monuments which are part of the U.S. Public Land Survey such as 
Section Corners, Quarter Section Corners, Centers of Sections, Meander Corners, 
and Witness Corners which are in danger of being disturbed or destroyed by work 
done under these specifications shall be perpetuated in accordance with Section 
236.34 of the Wisconsin Statutes.  Anyone failing to follow these procedures is 
subject to penalties set forth in said statute. 

 
204.2  Other Land Survey Monuments 

Land survey monuments such as property corners, point of curvature monuments, 
meander corners or any other monument in danger of being disturbed or 
destroyed by work done under these specifications shall be referenced prior to 
being disturbed or destroyed and reset after completion of said work by a licensed 
Land Surveyor at the Contractor's expense.  Anyone failing to follow these 
procedures is subject to penalties set forth in Section 236.32 of the Wisconsin 
Statutes. 
 
The City shall mark all monuments and record them on a map prior to starting 
construction.  The City shall then give the Contractor a map of all irons found and 
located.  The property irons shall be marked with a 4-foot high steel post/rebar 
that has a sign indicating that it is a survey marker/monument that shall not be 
disturbed.  The Contractor may verify if he wishes.  After the project is complete, 
the City and a representative of the Contractor will locate and determine 
monuments that need to be replaced.  The Contractor shall be responsible to 
protect and preserve the established survey markers and property irons. 
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                              205 - MATERIALS 
 
 
205.1  General 

The Contractor shall furnish all items necessary to complete the work that are not 
specifically named as being furnished by the City.  All materials furnished by the 
Contractor shall be new, sound, and free of defects, and of the size and quality 
indicated in the Contract Documents. 

 
All materials shall be stored in such a manner as to preserve their quality. 

 
Temporary bracing and shoring, installation aids, scaffolding, testing materials, 
and equipment shall be furnished by the Contractor and be in safe, serviceable, 
and adequate condition. 

 
All materials furnished by the Contractor shall be subject to inspection and testing 
by the Engineer at the mill, shop, and job site.  However, inspection at the mill or 
shop will not relieve the Contractor of the responsibility of furnishing satisfactory 
materials.  When materials and workmanship do not conform to the specification 
requirements, the Engineer reserves the right to reject any material or 
workmanship, or both, at any time before final acceptance of the work.  The 
Engineer will make a good faith effort to inspect the materials prior to their 
incorporation into the work. 

 
No deviations from the specifications or the drawings will be made without 
written approval from the Engineer. 

 
The Contractor may substitute materials of a quality equal to or greater than that 
specified in the Contract Documents, only upon written approval by the Engineer. 
 Substitution of materials will be considered to be for the convenience of the 
Contractor and shall be at no additional cost to the City.  Substituted materials 
shall be of equal strength or greater than the specified material.  When substituted 
materials have a different unit weight, length, area, or volume from the specified 
materials, the substituted materials shall not be considered as increasing the total 
quantity for payment. 

 
205.2  City-Furnished Materials 

Unless otherwise specified in the Contract Documents, the Contractor shall 
furnish all materials for the work. 

 
If the City is to provide some of the materials for the project, then such materials 
will be stored at a storage facility operated by the City or will be transported by 
the City to the project site, as specified in the Contract Documents.  If the City-
furnished materials are stored, the Contractor shall be responsible for furnishing 
all labor, equipment, and supplies, at no cost to the City, needed to transport the 
materials from the storage facility to the project site, including loading and 
unloading.  If the City transports the City-furnished materials to the project site, 
the Contractor shall be responsible for furnishing all labor, equipment, and 
supplies, at no cost to the City, needed to unload the materials.  The Contractor 
shall then store, protect from loss or damage, keep segregated, maintain, identify, 
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and use in an economical manner all City- furnished materials. 
 

When the Contractor commences to load the City-furnished materials onto his 
vehicles at the storage site, the Contractor shall then become responsible for the 
safe keeping of such materials and shall repair or replace, at no cost to the City, 
any City-furnished items or materials that subsequently become damaged or lost. 

 
The Contractor shall maintain all excess City-furnished items, materials, and 
useful scrap in a segregated area.  Prior to completing construction of the project, 
and at no cost to the City, the Contractor shall give the Engineer a tally of the 
good material, load, deliver, and unload said usable materials at a storage facility 
designated by the City.  All excess City-furnished materials, which the Engineer 
determines to be unusable shall become the property of the Contractor and shall 
be properly disposed of off site. 

 
205.3  Material Certification 

Upon the City’s request, within 48 hours, the Contractor shall furnish the 
Engineer with a certificate of certification (certificate of compliance) for those 
items or materials requiring certificates as specified in these Standard 
Specifications.  The certificate shall certify that the material or item complies 
with the requirements of the appropriate specification or standard.  A certificate 
shall be provided for each lot, which is to be used on the project. 

 
The Contractor shall furnish the Engineer with a copy of the certificate prior to 
the start of any work on the project, which will be utilizing items covered by the 
certification. 

 
As a minimum, the information on the certificate shall include the following: 

 
 1. Name, address, and telephone number of the manufacturer. 
 2. Manufacturer's plant name or plant number. 
 3. Name, address, and telephone number of the supplier, if the supplier is not 

the manufacturer. 
 4. Date of Certification. 
 5. Type, size, and class of item being certified. 
 6. Specification to which the item conforms. 
 7. Lot number(s) of item being certified. 
 8. Name, title, and signature of person authorized to certify. 
 9. Name of Contractor. 
10. Name of project on which material will be used. 

 
The lot number or other identification number that appears on the item shall be 
referenced on the certificate. 
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                        206 - INSPECTION AND TESTING 
 
 
 
206.1  General 

All materials and each part or detail of the work shall be subject to inspection by 
the Engineer at all times.  Such inspection may include mill, plant, field, or shop 
inspections.  The Engineer shall be allowed access to all parts of the work, and 
shall be furnished with such information and assistance by the Contractor as is 
required to make a complete and detailed inspection.  The presence or absence of 
an inspector shall not relieve the responsibility or obligation of the Contractor in 
any degree. 

 
If materials do not prove uniform and satisfactory, they shall be rejected by the 
Engineer with said rejection being based solely on the tests prescribed on the 
materials involved. 

 
Materials and samples shall be stored in such a manner as to preserve their 
quality. 

 
Samples of materials shall be taken in accordance with standard practices and as 
often as the Engineer deems advisable or necessary.  The Contractor shall prepare 
test samples under the guidance of the Engineer. 

 
All costs of sampling and testing shall be paid by the Contractor, unless 
specifically identified as being paid for by the City in the contract documents or 
otherwise in writing. 

 
The Contractor shall allow the Engineer a reasonable period of time for the 
performance of inspections.  Such time shall be  consistent with the type and 
complexity of the  inspection. 

 
The Engineer and the Contractor shall make their best cooperative effort to 
schedule and perform inspections so as not to impede the schedule and progress 
of the Contractor's work. 

 
The City reserves the right to have its representative travel to the point of origin 
or manufacture of any materials, whether raw or finished, to make inspections and 
rejections of materials not conforming to the specifications.  Such travel and 
inspection shall be at no cost to the Contractor. 

 
206.2  Repairs or Replacement of Defective Work or Materials 

Rejected work or material shall be repaired or replaced by the Contractor at no 
cost to the City.  The decision as to whether to repair or replace the material shall 
be determined by the Engineer at his sole discretion. 

 
The City will not be responsible for organizing or supervising repairs.  The 
Contractor shall be solely responsible for these functions and shall be required to 
provide the necessary control to see that the work is completed in an orderly and 
timely fashion. 
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Repairs or replaced material will be subject to reinspection by the Engineer prior 
to incorporation of the materials into the work. 

 
The City will bear the cost of repairing or replacing defective items or materials 
furnished by the City, if required. 

 
All costs to remove, repair, or replace defects in the Contractor's work or 
materials shall be at the Contractor's expense.  The costs associated with removal 
and replacement of items that subsequently are proven to be nondefective are to 
be at the City's expense and will be performed as extra work. 

 
206.3  Inspection on Weekends and Holidays 

No work shall be done on Sundays or City recognized legal holidays if, in the 
opinion of the Engineer, that work requires inspection. 
 
If the Contractor intends to do work on a Saturday he shall notify the Engineer of 
his intent on or before the preceding Thursday.  The Contractor is strongly 
discouraged from working on Saturdays when a City recognized legal holiday is 
observed on the preceding Friday or following Monday.  If the Contractor fails to 
provide the required notice of intent to work on a Saturday, then no work that 
requires inspection, in the opinion of the Engineer, will be done on that Saturday. 
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                       207 - PROJECT AREA MAINTENANCE 
 
 
 
207.1  Cleaning 

Where work on any project lies within areas of pedestrian traffic and/or vehicular 
traffic, the project area shall be cleaned and swept and all materials related to the 
project shall be stockpiled in appropriate areas.  At the end of each working day, 
the Contractor shall remove any soil or trash that washed or was deposited on any 
paved streets by the Contractor's operations.  Sweeping shall be done weekly on 
every Friday, or on the last working day prior to a holiday or special City activity, 
or whenever deemed necessary by the Engineer.  If the Friday is a City or national 
holiday, the sweeping shall be done on the last working day prior to the holiday.  
If this requirement is not followed to the Engineer’s satisfaction, the City will 
perform the cleanup and any and all costs will be permanently withheld for the 
Contract. 

 
207.2  Maintaining Flow in Gutters 

The flow line of gutters must not be obstructed at any time without the Engineer’s 
approval.  When it is necessary to cover a gutter, the Contractor shall install a 
continuous pipe or timber drain of sufficient size to carry the storm waters along 
the gutter.  Such pipe or drain shall be kept open and free from obstruction. 

 
207.3  Maintaining Sewage or Storm Water Flow 

The Contractor must provide for the constant and/or intermittent flow in existing 
sewers, water courses, culverts, gutters, catch basins, drains, etc., which are 
affected by the prosecution of the work.  All such existing structures which are 
disturbed shall be restored by the Contractor to the satisfaction of the Engineer in 
a timely manner. 

 
207.4  Disposal of Water and Sewage 

All storm or ground water which is to be removed from the site of the work must 
be reasonably free from sediments as defined by City ordinance and State 
regulations and must be conveyed to a point approved by the Engineer.  All 
sanitary sewage must be conveyed by closed pipe or hose to a point approved by 
the Engineer.  Proper precautions must be taken to prevent trash, clay, sand or silt 
from entering existing storm and sanitary sewers. 

 
207.5  Maintenance of Public and Private Underground Structures and 

Appurtenances 
Access must always be maintained to fire hydrants and fire alarms; water and gas 
valves; catch basins; and sewer, water, utility, and other manholes.  Whenever 
access to any such structure is obstructed or interfered with during the progress of 
the work, the Contractor shall minimize the time of the obstruction or interference 
and shall not leave the structure obstructed over night. 
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207.6  Dust Reduction 
When dust occurs as a result of items constructed or construction activity, or 
when directed by the Engineer, the Contractor shall minimize the dispersion of 
dust by the application of water or other approved dust control materials on trench 
surfaces, road beds, exposed ground, haul roads, or temporary roadways.  The 
Contractor shall furnish and apply the dust control materials as many times as 
necessary to control the dust to a level acceptable to the Engineer.  Petroleum 
products are prohibited for use as dust control materials. 

 
The Contractor shall utilize tarpaulins or dust palliatives on haul trucks as needed 
to control dust to a level acceptable to the Engineer. 

 
All costs associated with dust control and reduction shall be included in the unit 
prices for the items of work that cause the dust.  If the Contractor fails to meet the 
Engineer’s approval for dust control, the City may control the dust and all costs 
for such control shall be withheld permanently from the Contract payments. 

 
207.7  Stabilized Construction Entrance (Tracking Pad) 

When specified in the contract, the Contractor shall provide a stabilized 
construction entrance (tracking pad) at the project site to control the tracking of 
mud and materials onto adjoining roadways.  The tracking pad shall conform to 
the requirements of Section 802.4. 

 
207.8  Open Burning Prohibited 

The Contractor shall comply with all requirements of the Department of Natural 
Resources Air Pollution Control rules, which prohibit the open burning of weeds, 
brush, logs, limbs, stumps, roots, and other debris resulting from construction 
operations. 
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                        208 – RIGHT OF WAY EXCAVATION PERMIT 
 
 
 

Except for work under a contract with the City, the Contractor shall be required to 
obtain a Right of Way Excavation Permit to work within a dedicated right-of-way 
or easement held by the City. 
 
When a Contractor works for the City under a quote, purchase order or other non-
contract vehicle, they shall obtain a Right of Way Excavation Permit. 
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                        209 - HAUL ROUTES 
 
 
 

On projects requiring repetitive hauling of materials and prior to the start of the 
work, the Contractor shall advise the Engineer of his proposed material haul 
route(s) for the project.  The Engineer may require that the Contractor modify his 
proposed route(s) to avoid damage to roadways. 

 
Once the Engineer has approved the Contractor's proposed haul route(s) the 
Contractor shall notify all his suppliers and vehicle operators of the route(s). 

 
The above review and approval shall be to clarify the route(s) and shall not 
relieve the Contractor of any responsibility for damage caused by him, his 
subcontractors, or his suppliers. 
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                        210 - DISPOSAL SITES 
 
 
 

The Contractor shall advise the Engineer of all disposal sites in writing before or 
at the pre-construction meeting.  The City shall reserve the right to reject disposal 
sites if said sites are in conflict with City codes (particularly its flood plain and 
wetland ordinances), whether or not the disposal site is within the corporate 
limits.  Rejection of a disposal site shall not be cause for any extra payment to the 
Contractor. 

 
Prior to the start of construction, the Contractor shall submit to the Engineer a 
copy of a document whereby the owner of the disposal site has granted 
permission to the Contractor to dispose of materials on his property. 

 
Burning of waste material is prohibited within the City of Manitowoc.  Disposal 
of materials by burning at sites outside the City shall be in conformance with 
applicable laws and regulations. 
 
The City has the right of first refusal to all excess material.  Any excess material 
refused by the City shall be properly disposed of by the Contractor and at the 
Contractor’s expense. 

 
The Contractor shall be responsible for cleaning up any material lost during 
transit to the disposal site.  WDNR best management practices shall be followed 
both at the construction site and at the disposal site. 
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                       211 - USE OF CITY WATER SUPPLY 
 
 
 

All connections to the City water supply system by the Contractor shall be subject 
to the requirements of and approval by the Manitowoc Public Utilities.  The 
Manitowoc Public Utilities reserves the right to charge the Contractor for all 
water obtained from the City water supply system.  
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212 - BORROW MATERIAL AVAILABLE FROM THE CITY AND   
CITY OWNED FILL SITES 

 
 
 

If the City has suitable borrow material available for the project, the City may 
make the borrow material and borrow site available to the Contractor.  The 
Contractor shall have the option of using the material for the project.  If the 
Contractor desires to use the material made available by the City, he shall 
negotiate a price with the Engineer for credit to the City.  Said price shall be 
based on the Contractor loading, hauling, depositing, spreading, leveling, and 
compacting the material.  The Contractor shall assume full liability for any 
damage or injuries incurred by hauling of said materials. 

 
The Contractor shall be responsible for restoring the borrow site to prevent 
erosion and minimize liability.  This may include, but is not limited to, regrading 
slopes, seeding, mulching, fertilizing, watering, and all erosion control measures. 
 
If the City supplies a site for material disposal, the Contractor shall be responsible 
for first removing topsoil and turf; then is responsible for all costs associated with 
filling the area in compliance with City provided grade staking; and finally is 
responsible for all costs for restoring the topsoil, seed, mulch, etc.  The Contractor 
shall be also responsible for all costs for erosion control measures.  
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                        213 - TRAFFIC CONTROL 
 
 
 

The work shall be carried out in such a manner as to cause as little interference as 
possible with both pedestrian and vehicular traffic, ingress, and egress.  All 
hindrances to vehicular or pedestrian traffic shall be properly marked, signed, and 
barricaded.  All traffic control methods and procedures shall be in conformance 
with the requirements of Section 900 of these Standard Specifications. 
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                        214 - EROSION AND SEDIMENT CONTROL 
 
 
 

The work on all projects shall be performed in such a manner as to provide 
adequate drainage, minimize erosion, and prevent sediment-laden water from 
leaving the project site.  All erosion and sediment control methods and procedures 
shall be in conformance with the requirements of Section 800 of these Standard 
Specifications. 
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                        215 - FINAL CLEANUP 
 
 
 

Upon completion of the work and prior to final acceptance of the project, the 
Contractor shall remove all surplus and discarded materials, rubbish and 
temporary structures from the project area and leave the project area in a neat, 
presentable condition.  The Contractor shall restore, at his own cost and expense, 
all areas disturbed by his operations.  Said restoration work shall be in general 
conformity with the specifications for the item or items involved.  Final cleanup 
shall be considered incidental to the other items of the Contract, and no separate 
or additional compensation will be made therefore.  Days shall be charged against 
the Contract Time until all cleanup is completed to the satisfaction of the 
Engineer. 

 
 

- END OF SECTION 200 - 




